सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA67318006672745R
Certificate Issued Date	:	06-Mar-2019 03:16 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ MANJUNATHNAGAR/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0866592174491034R
Purchased by	:	VARADARAJ N K
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER B B M P
Second Party	:	VARADARAJ N K
Stamp Duty Paid By	:	VARADARAJ N K
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

SWASTIK PRAGATHI MULTIPURPOSE SOUHARDA CO-OP LTD. BANGALORE

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 398 /2018-19, Dtd : 08/03/19

1.This Agreement, entered this day ..08... of..March. 2019 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar) and. Sri.M/S Lakshmi Ganapathi Developers ,#230,13TH Main, WOC road Basaveshwara Nagara Bangalore-79 (Here in called Contractor) of Other part

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Construction of cement concrete drain at Insight School in NMH Extension 2nd Cross in ward no.14 Bagalagunte.

Est Cost: 05.00 Lakhs Indent No.32608

Job Code: 014-19-000001 PCode-

Administrative Approval: EE/DD/AS/15/18-19, Dt:31.10.2018.

Technical Sanction: EE/DD/TS/06/18-19, Dt:31.10.2018

Tender Notification No& Date: BBMP/EE/DD/Ten/07/2017-18, Dt:18.12.2018

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price Rs.431271.95 Rupees (Four Lakhs Thirty One Thousand Two Hundred Seventy One and Ninety Five Paise only) (Which is 2.04% Below on SR 2018-19) + 12.00% GST. Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	60000.00			E-procurement
Different DD	9100.00	060640	08.03.2019	Axis Bank Basaveshwara nagara Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

Scanned with CamScanner